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Contract No.T201380109.01  

AREA 5 MAINTENANCE YARD IMPROVEMENTS
SUSSEX COUNTY

GENERAL DESCRIPTION

LOCATION
 

These improvements are located in Sussex County more specifically shown on the Location Map(s) of
the enclosed Plans.
 

DESCRIPTION
 

The improvements consist of furnishing all labor and materials for this contract.  The purpose of this
project is to expand the Area 5 Maintenance Yard, and other incidental construction in accordance with the
location, notes and details shown on the plans and as directed by the Engineer.

COMPLETION TIME
 

All work on this contract must be complete within 60 Calendar Days.  It is the Department's intent to
issue a Notice to Proceed such that work starts on or about August 1, 2016.

PROSPECTIVE BIDDERS NOTES:
 
1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and

specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031.
 2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business

days prior to the bid opening date in order to receive a response. Please include T201380109.01   in the
subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

 3. THE BID PROPOSAL incorporates a cd containing Expedite, version 5.9a and its installation file.
Bidders are to use the cd provided to enter their bid amounts into the Expedite file. The Expedite bid file
must be printed and submitted in paper form along with the cd and other required documents prior to the
Bid due date and time. 

 4. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for
a sum equal to at least 10% of the bid. 
 5. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed
regulations that require Contractors and Subcontractors to implement a program of mandatory drug
testing for Employees who work on Large Public Works Contracts funded all or in part with public funds
pursuant to 29 Del.C. §6908(a)(6). Refer to the full requirements by following the below link: 
http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-15.htm

 Please note a few of the requirements listed below;
 * At bid submission - submit with the bid a signed affidavit certifying that the Contractor has in place

or will implement during the entire term of the contract a Mandatory Drug Testing Program for their
Employees that complies with this regulation;

 * Two business days prior to contract execution - The awarded Contractor shall provide to DelDOT 
copies of the Employee Drug Testing Program for the Contractor, and may submit any Subcontractor's 
Employee Drug Testing Program for approval;

 * Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting
a copy of the Subcontractor's Employee Drug Testing Program along with the standard required
subcontractor information. A Subcontractor shall not commence work until DelDOT has approved the
subcontractor in writing;

 * Testing Report Forms shall be submitted to DelDOT monthly (forms will be provided).

 * Penalties for non-compliance are specified in the regulation.
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 6. Supplemental Specifications to the August 2001 Standard Specifications were issued November 24, 2014
and apply to this project. They can be viewed here. The Specifications Note document is for the use by
the bidders to reference the new numbers to the past numbers used for bidding purposes on previous
Department contracts.

  7. No RETAINAGE will be withheld on this contract.

8. The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

 9. PLEASE NOTE revisions to 'Equality of Employment Opportunity on Public Works' under General
Notices.

10. REMINDER; A copy of your Delaware Business License must be submitted with your bid.
 11. Delete Section 106.06 Buy America Contract Requirement from the Delaware Standard Specifications

for Road and Bridge Construction, August, 2001".
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.*
Thousand Pounds
per Square Inch

6.895 MPa Megapascal 
N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August, 
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b:

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State
appropriation, such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:
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1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation, gender identity or national origin. The contractor will take
positive steps to ensure that applicants are employed and that employees are treated during
employment without regard to their race, creed, color, sex, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for
employment notices to be provided by the contracting agency setting forth this nondiscrimination
clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex.
Employee pay differential is acceptable if pursuant to a seniority system, a merit system, a system
which measures earnings by quantity or quality of production, or if the differential is based on any
other factor other than sex.

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. 

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967: 
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency. 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.
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Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.
 
No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.
 
No contract adjustment will be allowed under their clause for any effects caused on unchanged work.
 
Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.
 
Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  
 
No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.
 
No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
 
Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.
 
If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.
 
The term "significant change" shall be construed to apply only to the following circumstances:
 

(A) When the character of the work as altered differs materially in kind or nature
from that involved or included in the original proposed construction or

 
(B) When a major item of work, as defined elsewhere in the contract, is increased

in excess of 125 percent or decreased below 75 percent of the original contract
quantity.  Any allowance for an increase in quantity shall apply only to that
portion in excess of 125 percent of original contract item quantity, or in case of
a decrease below 75 percent, to the actual amount of work performed.
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RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930)

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims. 

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll. 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project.  In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

Contractor may contact:

Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802
Telephone (302) 761-8200

4
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL 

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable
Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special
Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number

NOTE: 

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here and at www.deldot.gov.

 
SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road and
Bridge Construction.  Through this update, some Divisions were renumbered and some new ones were
created and added.  The Specifications Note document is for the use by the bidders to reference the new
numbers to the past numbers used for bidding purposes on previous Department contracts.
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is
http://www.deldot.gov/information/business/bids/asphalt_cement_english.shtml.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on
the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered
material. 

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will
be obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to the
mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price per ton for the project will be the Delaware
Posted Asphalt Cement Price in effect on the date of project advertisement. 

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or
more in case of Sections 304, 404 and 405.

5/05/15
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 401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials
and constructing bituminous asphalt pavements and the calculation for incentives and disincentives for
materials and construction.  The Engineer will evaluate all materials and construction for acceptance.  The
procedures for acceptance are described in this Section.  Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt.   Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.  

.02 Bituminous Concrete Production – Quality Acceptance 

(a)  Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis.  The Engineer will
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.  

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked accordingly. 
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests.  The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage.  The captured sample shall be from the Engineer specified
delivery truck. The Contractor may visually inspect the specified delivery load during sampling and elect to
reject the load.  If the contractor elects to reject the specified delivery truck, each subsequent load will be
inspected until a visually acceptable load is produced for acceptance testing.  All visually rejected loads shall
not be sent to a Department project. 

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample. 
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material.  The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.  

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.  

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
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limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material: 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

(HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

(b)  Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.   

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
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to the method described in Appendix B.  If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the compaction
will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material
Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot.  The compaction results will be combined with the material results to obtain
a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. 

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

 Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.
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Commence coring of the pavement after the pavement has cooled to a temperature of 140EF or less. Cut
each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  Label each core
with contract number, date of construction, and number XX of XX upon removal from the roadway Place
cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores
in the same cylinder mold with paper.  Attach a completed QC test record for the represented area with the
corresponding cores.  The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.  

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently.  When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a)  Material Production - Pay Adjustment.  

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:  
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Table 2 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>=19.0 mm) 7.0 0.30

#8 Sieve (<=12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method.  (Use the column for “n” representing the number of sublots in the lot.  Use the
closest value on the table when the exact value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.  When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C

9. For each lot, determine the final material price adjustment:  

Final Material Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will be

paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department.  When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.  Test results on removed material shall not be used in calculation of future PWL calculations for
Mixture ID.
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The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification. 
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance. 
All future sub lots will not include the isolated test.  The pay factors for the out of tolerance sample lot will
be calculated using column C of table 4.  If, during production, a QA sample test result does not meet the
acceptable tolerances and the Contractors QC sample duplicates the QA sample test result, the Contractor can
make an appropriate change to the mixture (within the JMF boundaries), and request to have that sample
further isolated.  After the Contractor has made appropriate changes, the Contractor will visually inspect each
produced load.  The first visually acceptable load will be sampled and tested. If that sample test result shows
compliance with the specifications, the material that is considered out of the acceptable tolerance will include
the material from the previous acceptable test result to the third load after the initially sampled and tested
sample.  If the sample does not meet the specification requirements, the Engineer will no longer accept
material.  Production may resume when changes have been made and an acceptable sample and test result
is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for An@ Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 - 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 - 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 - 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 - 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
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82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for An@ Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
Column B

Pay Adjustment Factor (%)
Column C

100 +5 0

99 +4 -1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5
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94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b)  Pavement Construction - Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:  

- Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work.  .  

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit.  Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =  

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot.  The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.  

 

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0
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94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 1

93.5 93.26 – 93.74 3

93.0 92.75 – 93.25 5

92.5 92.26 – 92.74 3

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 -5

90.5 90.26 – 90.74 -15

90.0 89.75 – 90.25 -20

89.5 89.26 – 89.74 -25

89.0 88.75 – 89.25 -30

88.5 88.26 – 88.74 -50

=<88.0 =<88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other1 Locations

Degree of Compaction Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 0

93.5 93.26 – 93.74 1

93.0 92.75 – 93.25 3

92.5 92.26 – 92.74 1

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 0

90.5 90.26 – 90.74 0

90.0 89.75 – 90.25 0

89.5 89.26 – 89.74 0
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89.0 88.75 – 89.25 -1

88.5 88.26 – 88.74 -3

88.0 87.75 – 88.25 -5

87.5 87.26 – 87.74 -10

87.0 86.75 – 87.25 -15

86.5 86.26 – 86.74 -20

86.0 85.75 – 86.25 -25

85.5 85.26 – 85.74 -30

85.0 84.75 – 85.25 -40

84.5 84.26 – 84.74 -50

=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of Roadway
Structure.  This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results.  The following dispute resolution procedures
will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the properly captured, labeled, and stored, as described in the second paragraph of the section
of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no
samples are available, the original testing results will be used for payment calculations.  

Dispute Resolution samples for air void content will be heated by a microwave oven.
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If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125.  Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. 

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.  The results of the dispute resolution testing shall replace all of the applicable
disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.  

This appendix describes the procedure required to repair core holes in a bituminous concrete pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device
with a flat, circular tamping face smaller than 6 inches in diameter. 

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.  

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device. 
If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction
is achieved.  Make sure that the patch surface matches the grade of the existing roadway.  Make every effort
to achieve the greatest possible compaction

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

- The patch shall be well compacted 

- The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.  
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new full-depth
pavement box construction.  Cores submitted for this process shall be obtained according to the following
process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available.  If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations.  Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained. 
Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics.  Cores will be evenly distributed throughout the project location.  The cores will
be taken in the center of the lane in question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section.  The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base.  This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.  The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials.  The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip)

0.10

GABC 0.14

Concrete 0 - 0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete. 
Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA                           2 * 0.32 = 0.64
GABC                           7 * 0.14 = 0.98

    1.62
For the Type C lift the calculation would be:

Newly Placed B                                     2.25 * 0.4 = 0.90
Existing HMA                           2 * 0.32 = 0.64
GABC                            7* 0.14 = 0.98

    2.52

11/3/14
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22

(CARBONATE STONE)
401801 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22

(CARBONATE STONE)
401804 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22

(CARBONATE STONE)
401807 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

(CARBONATE STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING

401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING

401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE

401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01  Description:

This specification shall govern the production and construction of bituminous concrete pavement.  The
following Subsections of the Standard Specifications shall be applicable:  401.01, 401.03 - 401.10, 401.12,
and 401.13. All other subsections have been modified herein.  Payment for bituminous concrete shall be in
accordance with item 401699.  The Contractor shall read and thoroughly understand the requirements of the
QA/QC specification as defined in item 401699.  It is the responsibility of the Contractor to determine all
costs associated with meeting these requirements and to include them in the per ton bids for the various
Superpave bituminous concrete items.  Payment adjustment factors will be calculated in accordance with the
latest version of item 401699.
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Bituminous concrete may be produced by one or a combination of several technologies involving asphalt
foaming processes and equipment or additives that facilitate the reduction of the temperature at which the mix
can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures. 

.02  Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted
and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 1, Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, °C M 320 Per Grade

Original DSR, G*/sin (ä) T 315 1.00 - 2.20 kPa1

RTFO DSR, G*/sin (ä) T 315  >/= 2.20 kPa

PAV DSR, G*/ sin (ä) T 315 </=5000 kPa

BBR Creep Stiffness, S T 313 </= 300.0 kPa

BBR m-value T 313 >/=0.300 

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa

Substitution of a higher temperature grade will require prior approval by the Engineer. 

The highest low temperature grade virgin binder to be used is -22. 

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may be
different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement):  Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.  

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
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Materials & Research Section.  The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles):  Materials reclaimed from the shingle manufacturing process such
as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2 in (12.5
mm) sieve.  Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic felt-backed
shingles shall be kept separate.  Both materials shall not be used in the same mixture at the same time. All
shingles shall be free of all foreign material and moisture.   

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material. 

d) Mineral Aggregate:

Conform to Section 805 and the following criteria.  These criteria apply to the combined aggregate blend.

DESIGN

ESAL=S
(MILLIONS)

COARSE AGGREGATE

ANGULARITY1

(% MIN)

FINE AGGREGATE

ANGULARITY2

 (% MIN)

CLAY

CONTENT3

(% -  MIN)

FLAT AND

ELONGATED 4

(% - MAX)

# 100 MM > 100 MM # 100 MM > 100 MM

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40 -

3 to <10 85/805 60/- 45 40 45 -

10 < 30 95/90 80/75 45 40 45 -

30 100/100 100/100 45 45 50 10

1Coarse Aggregate Angularity is tested according to ASTM D5821.
2Fine Aggregate Angularity is tested according to AASHTO TP-33.
3Clay Content is tested according to AASHTO T176.
4Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
5 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.
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TEST METHOD SPECIFICATION LIMITS

 Toughness, AASHTO T96
     Percent Loss, Maximum 40

 Soundness, AASHTO T104
     Percent Loss, Maximum for five cycles 20

 Deleterious Materials, AASHTO T112
     Percent, Maximum      10

 Moisture Sensitivity, AASHTO T283
     Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@  RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request. 

e) Mineral Filler:

Conform to AASHTO M17.

 f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
2. WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope.  Support tolerance envelope

with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

4. WMA technology manufacturer’s material safety data sheets (MSDS).
5. Documentation of past WMA technology field application including points of contact.
6. Temperature ranges for mixing and compacting.
7. Laboratory test data, samples, and sources of all mix components, and asphalt binder

viscosity-temperature relationships.

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into the
mix.  Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives. 

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
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this specification.  Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production – Quality Control 
(a)  Process Control - Material Production Quality Control. 

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no hot-
mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be submitted
to the Engineer on an annual basis for review and approval prior to material production. The Engineer will
send a signed copy back to the Contractor stating that it is approved.  The approved QC Plan shall govern
contractor operations.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.  

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed necessary
to measure and control the various properties of material and construction governed by the Specifications. 
The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.
- Production Plant Calibration - components and schedule; address documentation.  
- Personnel - include name and telephone number for the following individuals: 
- Person responsible for quality control. 
- Qualified technician(s) responsible for performing the inspection, sampling, and testing.  
- Person who has the authority to make corrective actions on behalf of the Contractor.   
- Testing Laboratory - state the frequency of accuracy checks and calibrations of the

equipment used for testing; address documentation.
- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
- Locations where samples will be obtained and the sampling techniques for each test
- Tests to be performed and their normal frequency; the following, at a minimum, shall be

conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.
- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

- Gradation analysis of non-payment sieves
- Dust to effective asphalt calculation
- Moisture content analysis of aggregates - daily.  
- Gradation analysis of the combined aggregate cold feed - one per year per mixture.
- Bulk specific gravity and absorption of blended material - one per year per mixture.
- Ignition Oven calibration - one per year per mixture.
- Hot-Bins: one per year per mixture.
- Others, as appropriate.
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- Procedures for reporting the results of inspection and tests (include schedule).
- Procedures for dealing with non-compliant material or work.
- Presentation of control charts.  The contractor shall plot the results of testing on individual

control charts for each characteristic.  The control charts shall be updated within on working
day as test results for each sublot become available.  The control charts shall be easily and
readily accessible at the plant laboratory.  The following parameters shall be plotted from
the testing:
- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMA])
- Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 
- Operational guidelines (trigger points) to address times when the following

actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt

feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.
- Reporting false information such as test data, JMF information, or any info requested by

DelDOT
- Failure to perform materials testing per their approved QC Plan 
- Deviating from AASHTO or DelDOT testing procedures.
- Use of any material or the use of a JMF component in a proportion that exceeds the

allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
- Use of the wrong PG graded asphalt.
- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:

1. First offence: Written notice of violation to the Contractor
2. Second offence:  Written notice of violation and forfeiture of any bonus (material production

or pavement construction) payment eligibility under 401699 section .03 for that production
shift.

3. Third offence:  Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
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adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken.  Corrective actions shall be submitted in writing to the Engineer
for approval.  The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment. 

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient size
and layout that will accommodate the testing operations of both the Contractor and the Engineer.  

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor space
conditioned to maintain constant temperature of 77F with two windows and a door equipped with functional
locks and latches, located such that plant activities are plainly visible from one window of the building.  Work
space shall be furnished with illumination, tables, chairs, desks, telephone, and water including drinking
water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition.  For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production.  In the case of an equipment malfunction,  the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.
    

Maintain minimum calibration records for the referenced equipment:
- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the

Engineer.
- Ovens: once every three months, verified once every month.
- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every

month.
- Balances and Scales: once every year, verified once every month.  
- Thermometers: once a year; verified once every month.  
- Gyratory Compactor molds and base plates: once every year
- Mechanical Shakers: once every year
- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

(HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus
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.04 Job Mix Formula (JMF) 

Mix Design.  Develop and submit a job mix formula for each mixture according to AASHTO R35.  Each mix
design shall be capable of being produced, placed, and compacted as specified.  Assign a unique identification
number to each JMF.

a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture.  Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size.  Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone. 
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11. 

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall be
compacted to NM Height data provided by the SGC shall be employed to calculate volumetric properties at
NI, ND, and NM

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL

(MILLION ESAL=S)
NINITIAL NDESIGN NMAXIMUM

0.3 to < 3 7 75 115

3 to < 30 8 100 160

$30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:
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DESIGN

ESAL=S
(MILLION)

REQUIRED DENSITY

(% OF THEORETICAL

MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 

(% - MINIMUM)

NOMINAL MAX. AGGREGATE (MM)

 VOIDS

FILLED WITH

ASPHALT

(%)NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 # 90.5 - - - - - - - 65.0 - 78.0

3 to < 10 - - - - - - - - -

10 < 30 - - - - - - - - -

# 30 # 89.0 96.0 # 98.0 12.5 13.5 15.5 14.5 16.5 65.0 - 75.01

Air voids (Va) at Ndesign shall be 4.0% for all ESAL designs. Air voids (Va) at Nmax shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.
TABLE 1

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

37.5 MM 100 - - - - - - - - -

25.0 MM 90 100 100 - - - - - - -

19.0 MM - 90 90 100 100 - - - - -

12.5 MM - - - 90 90 100 100 - 100 -

9.5 MM - - - - - 90 90 100 95 100

4.75 MM - - - - - - - 90 90 100

2.36 MM 19 45 23 49 28 58 32 67 - -

1.18 MM - - - - - - - - 30 60

0.075 MM 1 7 2 8 2 10 2 10 6 12

Note:  The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.
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Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

 Nominal Maximum
Aggregates Size

25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm 

 Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm 

 PCS Control Point 40 47 39 47 30-60 

Plant Production Tolerances:

Volumeric Property Superpave Criteria

 Air Voids (Va) at (%) Nm 2.0 (min)

Air Voids (Va) at Ndesign (%) 6.0 (max)

Voids in Mineral Aggregate (VMA) at Ndesign

25.0 mm Bituminous Concrete Base Course -1.5

19.0 mm Type B Hot-Mix +2.0

12.5 mm Type C Hot-Mix

9.5 mm Type C Hot-Mix

4.5 mm Type C Hot-Mix

The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1. Job mix formula (JMF) design of the component materials and target characteristic values for
each mixture proposed for use. The component materials design shall include designating the
source and the expected proportion (within 1 percent for the aggregate components and within
0.1 percent for the other components) of each component to be used in order to produce
workable bituminous concrete meeting the specified properties.  Recycled Asphalt Pavement
(RAP) is one individual aggregate component regardless of fractionation size.  Recycled Asphalt
Shingles (RAS) is a separate component from RAP. 

2. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and
the percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as
shown in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.
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4. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of Gmm) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for Ni, Nd, and Nm.

5. Plot of the percent asphalt binder by total weight of the mix (Pb) versus the following: 

% of Gmm at Nd, VMA at Nd, VFA at Nd, Fines to effective asphalt binder (Pbe) ratio, and unit
weight (kg/m5) at both Nd and Nm.

6. Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the design
aggregate structure, target value of the asphalt binder content, and a table of Gmm of the asphalt
mixture for the four trial asphalt binder contents determined according to AASHTO T209.

7. Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design.  Refer to the specifications for each mix type
in order to determine the design requirements.  The JMF sieve percentage values shall conform
to the ranges shown in Table 1.  

 
For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the
JMF will not be approved for use on Department contracts.

8. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can
be established for the Engineers and Contractors ovens. The Engineer shall provide an ignition
oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted
information. 

All submitted JMF=s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software:  Gmm: + / -0.030 and Gmb: + / - 0.040 

a) Design Evaluation:  

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches.  All materials requested by the Engineer shall be provided at the contractor’s expense
to the Central Laboratory in Dover in a timely manner upon request.  To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.
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For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.
2. Produce the new mixture for a non-Department project. The Engineer will test the material, by

taking three series per section 401800 03(c).  The mixture will be approved by the Engineer for
Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:
- A change in the source of any of the aggregate component materials
- A change in the proportion of any aggregate component by more than 5.0%
- A change in the aggregate components resulting in a change in percent passing any sieve as

identified in Table 1 by more than 5% of the JMF target.
- A change in the target AC content by more than 0.20% from the JMF target to maintain other

Volumetric properties of the approved JMF.
- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change.  The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.  

Weather Limitations.  

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper
production, placement, handling, and compacting.  

The following table of ambient temperatures for various binder grades and lift thicknesses for
placement with the following parameters:

Lift Thickness
 (in)

PG Binder

76-22 70-22 64-22

1.50 50EF 45EF 40EF

2.00 40EF 38EF 35EF

3.00 32EF 32EF 32EF

- Minimum surface temperature of 32EF and
- Minimum production temperature of 275EF and
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.
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Compaction:

(b)  Pavement Construction - Process Control. 

Perform Quality Control of pavement compaction by testing in-place pavement density by the
following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

 - ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration. 
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment.  The Contractor may use any method to select locations for the Quality
Control calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement: 

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

12/7/2015
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763501 - CONSTRUCTION ENGINEERING

1) Description: 

This work consists of construction lay out including; stakes, lines and grades as specified below.
Subsection 105.10 Construction Stakes, Lines and Grades of the Standard Specifications is voided.  

Based on contract plans and information provided by the Engineer, the Contractor shall stake out right-of-way
and easements lines, limits of construction and wetlands, slopes, profile grades, drainage system, centerline
or offset lines, benchmarks, structure working points and any additional points to complete the project. 

The Engineer will only establish the following:

(a) Original and final cross-sections for borrow pits.
(b) Final cross-sections: Top and bottom pay limit elevations for all excavation bid items that are

not field measured by Construction inspection personnel.  The Contractor shall notify the
Engineer when these pay limit elevations are ready and allow for a minimum of two calendar
days for the Engineer to obtain the information.

(c) Line and grade for extra work added on to the project plans.

2) Equipment.   The Contractor shall use adequate equipment/instruments in a good working order. He/she
shall provide written certification that the equipment/instrument has been calibrated and is within
manufacturer's tolerance. The certification shall be dated a maximum of 9 months before the start of
construction. The Contractor shall renew the certification a minimum of every 9 months. The
equipment/instrument shall have a minimum measuring accuracy of [3mm+2ppmxD] and an angle accuracy
of up to 2.0 arc seconds or 0.6 milligons. If the Contractor chooses to use GPS technology in construction
stakeout, the Contractor shall provide the Engineer with a GPS rover and Automatic Level for the duration
of the contract. The GPS rover shall be in good working condition and of similar make and model used by
the Contractor. The Contractor shall provide up to 8 hours of formal training on the Contractor's GPS system
to a maximum of four Engineer's appointees (DELDOT Construction Inspectors). At the end of the contract,
the Engineer will return the GPS rover to the Contractor.  If any of the equipment/instruments are found to
be out of adjustment or inadequate to perform its function, such instrument or equipment shall be immediately
replaced by the Contractor to the satisfaction of the Engineer. Choosing to use GPS technology does not give
the contractor authority to use machine control.- Construction Engineering (GPS) Machine Control Grading
shall only be used if noted in the General Notes in the plan set outlining the available files that will be
provided to the Contractor and "the Release for delivery of documents in electronic form to a contractor" are
signed by all parties prior to delivery of any electronic files.  Only files designated in the General Notes shall
be provided to the contractor. If machine control grading is allowed on the project see the "machine control"
section of this specification. GPS technology and machine control technology shall not be used in the
construction of bridges.

3) Engineering/Survey Staff.  The Contractor shall provide and have available for the project an adequate
engineering staff that is competent and experienced to set lines and grades needed to construct the project. 
The engineering personnel required to perform the work outlined herein shall have experience and ability
compatible with the magnitude and scope of the project.  Additionally, the Contractor shall employ an
engineer or surveyor licensed in the State of Delaware to be responsible for the quality and accuracy of the
work done by the engineering staff. When individuals or firms other than the Contractor perform any
professional services under this item, that work shall not be subject to the subcontracting requirements of
Subsection 108.01 of the Standard Specifications. The Contractor shall assume full responsibility for any
errors and/or omissions in the work of the engineering staff described herein. If construction errors are caused
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due to erroneous work done under Construction Engineering the Contractor accepts full responsibility, no
matter when the error is discovered. Consideration will not be given for any extension of contract time or
additional compensation due to delays, corrective work, or additional work that may result from faulty and
erroneous construction stakeout, surveying, and engineering required by this specification. 

Construction Methods:

4) Performance Requirements:

(a) Construction Engineering shall include establishing the survey points and survey centerlines; finding,
referencing, offsetting the project control points; running a horizontal and vertical circuit to verify
the precision of given control points. Establishing plan coordinates and elevation marks for culverts,
slopes, subbase, subsurface drains, paving, subgrade, retaining walls, and any other stakes required
for control lines and grades; and setting vertical control elevations, such as footings, caps, bridge
seats and deck screed. The Contractor shall be responsible for the preservation of the Department's
project control points and benchmarks. The Contractor shall establish and preserve any temporary
control points (traverse points or benchmarks) needed for construction. Any project control points
(traverse points) or benchmarks conflicting with construction of the project shall be relocated by the
Contractor. The Contractor as directed by the Engineer must replace any or all stakes that are
destroyed at any time during the life of the contract. The Contractor shall re-establish centerline
points and stationing prior to final cross-sections by the Engineer. The Vertical Control error of
closure shall not exceed 0.035 ft times [Square root of number of miles in the level run] (0.01 m
times [square root of number of kilometers]). The Horizontal Control precision ratio shall have a
minimum precision of 1:20,000 feet (1 meter per 20,000 meters or 1:20,000) of distance traversed
prior to adjustment.

(b) The Contractor shall perform construction centerline layout of all roadways, ramps and connections,
etc. from project control points set by the Engineer. The Contractor using the profiles and typical
sections provided in the plans shall calculate proposed grades at the edge of pavement or verify
information shown on Grades and Geometric sheets.

(c) The Contractor shall advise the Engineer of any horizontal or vertical alignment revisions needed to
establish smooth transitions to existing facilities. The Contractor must immediately bring to the
attention of the Engineer any potential drainage problem within the project limits. The Engineer must
approve any proposed variation in profile, width or cross slope.

(d) The Contractor shall establish the working points, centerlines of bearings on bridge abutments and
on piers, mark the location of anchor bolts to be installed, check the elevation of bearing surfaces
before and after they are ground and set anchor bolts at their exact elevation and alignment as per
Contract Plans. Before completion of the fabrication of beams for bridge superstructures, the
Contractor shall verify by accurate field measurements the locations both vertically and horizontally
of all bearings and shall assume full responsibility for fabricated beams fitting and bearing as
constructed. After beam erection and concurrently with the Department project surveyors or their
designated representative, the Contractor shall survey top of beam elevations at a maximum of 10-ft
(3.0-meter) stations and compute screed grades. These shall be submitted to the Engineer for review
and approval before the stay in place forms are set. Construction stakes and other reference control
marks shall be set at sufficiently frequent intervals to assure that all components of the structure are
constructed in accordance with the lines and grades shown on the plans. The Contractor will be
responsible for all structure alignment control, grade control and all necessary calculations to
establish and set these controls. 
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(e) The Contractor, using contract plans, shall investigate proposed construction for possible conflicts
with existing and proposed utilities. The Contractor shall then report such conflicts to the Engineer
for resolution.  All stakes for utility relocations, which will be performed by others, after the Notice
to Proceed has been given to the Contractor, shall be paid for under item 763597 - Utility
Construction Engineering. 

(f) The Contractor shall be responsible for the staking of all sidewalk and curb ramp grades in
accordance with the plans and the Departments Standard Construction Details. The Contractor shall
review the stakeout with the Engineer prior to construction. The Engineer must approve any
deviation from plans, Department Standard Construction Details and Specifications in writing. The
Contractor shall be responsible for any corrective actions resulting from problems created by
adjustments if they fail to obtain such approval.

(g) If wetland areas are involved and specifically defined on the Plans the following shall apply:

i. It is the intent of these provisions to alert the Contractor, that he/she shall not damage or destroy
wetland areas, which exist beyond the construction limits.  These provisions will be strictly
enforced and the Contractor shall advise his/her personnel and those of any Subcontractor of the
importance of these provisions.

ii. All clearing operations and delineation of wetlands areas shall be performed in accordance with
these Special Provisions. Before any clearing operation commences the Contractor shall
demarcate wetlands at the Limits of Construction throughout the entire project as shown on the
Plans labeled as Limits of Construction or Wetland Delineation to the satisfaction of the
Engineer. 

iii. The material to be used for flagging the limits of construction shall be orange vinyl material with
the wording "Wetland Boundary" printed thereon.  In wooded areas, the flagging shall be tied
on the trees, at approximate 20-foot (6.1 meter) intervals through wetland areas.  In open field
and yard areas that have been identified as wetlands, 3 foot (one meter) wooden grade stakes
shall be driven into the ground at approximate 20 foot (6.1 meter) intervals and tied with the
flagging.  

iv. If the flagging has been destroyed and the Engineer determines that its use is still required, the
Contractor shall reflag the area at no cost to the Department. If the Contractor, after notification
by the Engineer that replacement flagging is needed, does not replace the destroyed flagging
within 48 hours, the Engineer may proceed to have the area reflagged.  The cost of the
reflagging by the Engineer will be charged to the Contractor and deducted from any monies due
under the Contract.  

v. At the completion of construction, the Contractor shall remove all stakes and flagging. 
vi. The Contractor shall be responsible for any damages to wetlands located beyond the

construction limits, which occurs from his/her operations during the life of the Contract.  The
Contractor shall restore all temporarily disturbed wetland areas to their preconstruction
conditions.  This includes restoring bank elevations, streambed and wetland surface contours
and wetlands vegetation disturbed or destroyed.  The expense for this restoration shall be borne
solely by the Contractor.  

(h) Whenever the Engineer will be recording data for establishment of pay limits, the Contractor will be
invited to obtain the data jointly with the Engineer’s Survey Crew(s) in order to agree with the
information. If the Contractor’s representative is not able to obtain the same data, then the
information obtained by the Engineer shall be considered the information to be used in computing
the quantities in question.

5) Submittals.  All computations necessary to establish the exact position of all work from the control points
shall be made and preserved by the Contractor.  All computations, survey notes, electronic files, and other
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records necessary to accomplish the work shall be made available to the Department in a neat and organized
manner at any time as directed by the Engineer. The Engineer may check all or any portion of the stakeout
survey work or notes made by the Contractor and any necessary correction to the work shall be made as soon
as possible. The Contractor shall furnish the Engineer with such assistance as may be required for checking
all lines, grades, and measurements established by the Contractor and necessary for the execution of the work.
Such checking by the Engineer shall not relieve the Contractor of his/her responsibility for the accuracy or
completeness of the work. Copies of all notes must be furnished to the engineer at the completion of the
project.

The Contractor shall submit any of the following at the Engineer's request:

(a) Proposed method of recording information in field books to ensure clarity and adequacy.
(b) A printout of horizontal control verification, as well as coordinates, differences and error of

closure for all reestablished or temporary Control Points.
(c) A printout of vertical control verification, with benchmark location elevation and differences

from plan elevation.
(d) Sketch of location of newly referenced horizontal control, with text printout of coordinates,

method of reference and field notes associated with referencing control - traverse closure report.
(e) Description of newly established benchmarks with location, elevation and closed loop survey

field notes - bench closure report
(f) All updated electronic and manuscript survey records. 
(g) Stakeout plan for each structure and culvert.
(h) Computations for buildups over beams, screed grades and overhang form elevations.
(i) A report showing differences between supplied baseline coordinates and field obtained

coordinates, including a list of preliminary input data.
(j) Any proposed plan alteration to rectify a construction stakeout error, including design

calculations, narrative and sealed drawings.
(k) Baseline for each borrows pit location.
(l) Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions

that may interfere with their installation.
(m) Copies of cut sheets.

 Machine Control Grading

This Section of the specification shall only be used if machine control is authorized for use on
the project.  

Description:

This specification contains the requirements for grading operations utilizing Global Positioning Systems
(GPS).

Use of this procedure and equipment is intended for grading the subgrade surface; it is not intended for the
use in constructing final surface grades.

The Contractor may use any manufacturer's GPS machine control equipment and system that results in
achieving the grading requirements outlined in section 202 of the standard specifications. The Contractor shall
convert the electronic data provided by the Department into the format required by their system. The
Department will only provide the information outlined in this document and no additional electronic data will
be provided.
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The Contractor shall perform at least one 500 foot test section with the selected GPS system to demonstrate
that the Contractor has the capabilities, knowledge, equipment, and experience to properly operate the system
and meet acceptable tolerances. The engineer will evaluate and make the determination as to whether
additional 500 foot test sections are required.  If the Contractor fails to demonstrate this ability to the
satisfaction of the Department, the Contractor shall construct the project using conventional surveying and
staking methods.  

Materials:

All equipment required to perform GPS machine control grading, including equipment needed by DelDOT
to verify the work, shall be provided by the Contractor and shall be able to generate end results that are in
accordance with the requirements of Division 200 - EARTHWORK of the Standard Specifications.

Construction:

a. DelDOT Responsibilities:

1. The Department will set initial vertical and horizontal control points in the field for the project
as indicated in the contract documents, (plans set). If the Contractor needs to establish new
control points they shall be traversed from existing control points and verified to be accurate by
conventional surveying techniques. 

2. The Department will provide the project specific localized coordinate system.

3. The Department will provide data in an electronic format to the Contractor as indicated in the
General Notes. 

a. The information provided shall not be considered a representation of actual conditions to be
encountered during construction. Furnishing this information does not relieve the Contractor
from the responsibility of making an investigation of conditions to be encountered including,
but not limited to site visits, and basing the bid on information obtained from these
investigations, and the professional interpretations and judgments of the Contractor. The
Contractor shall assume the risk of error if the information is used for any purpose for which
the information is not intended.

b. Any assumption the Contractor makes from this electronic information shall be at their risk.
If the Contractor chooses to develop their own digital terrain model the Contractor shall be
fully responsible for all cost, liability, accuracy and delays.  

c. The Department will develop and provide electronic data to the Contractor for their use as
part of the contract documents in a format as indicated in the General Notes. The Contractor
shall independently ensure that the electronic data will function in their machine control
grading system.  

4. The Files that are provided were originally created with the computer software applications
MicroStation  (CADD software) and INROADS (civil engineering software). The data files will
be provided in the native formats and other software formats described below. The contractor
shall perform necessary conversion of the files for their selected grade control equipment. The
Department will furnish the Contractor with the following electronic files:
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a. CAD files 
i. Inroads -Existing digital terrain model (.DTM) 
ii. Inroads -Proposed digital terrain model (.DTM)
iii. Microstation -Proposed surface elements - triangles 

b. Alignment Data Files:
i. ASCII Format

5. The Engineer shall perform spot checks of the Contractor's machine control grading results,
surveying calculations, records, field procedures, and actual staking. If the Engineer determines
that the work is not being performed in a manner that will assure accurate results, the Engineer
may order the Contractor to redo such work to the requirements of the contract documents, and
in addition, may require the Contractor to use conventional surveying and staking, both at no
additional cost to the Department.

B. Contractor's Responsibilities 

1. The Contractor shall provide the Engineer with a GPS rover and Automatic Level, for use during the
duration of the contract. At the end of the contract, the GPS rover and Automatic Level will be
returned to the Contractor. The Contractor shall provide a total of 8 hours of formal training on the
Contractor's GPS machine control system to the Engineer and up to three additional Department
appointees per rover. 

2. The Contractor shall review and apply the data provided by the Department to perform GPS machine
control grading.

3. The Contractor shall bear all costs, including but not limited to the cost of actual reconstruction of
work, that may be incurred due to application of GPS machine control grading techniques. Grade
elevation errors and associated corrections including quantity adjustments resulting from the
contractor's use of GPS machine control shall be at no cost to the Department. 

4. The Contractor shall convert the electronic data provided by the Department into a format compatible
with their system.

5. The Contractor's  manipulation of the electronic data provided by the Department shall be performed
at their own risk.

6. The Contractor shall check and if necessary, recalibrate their GPS machine control system at the
beginning of each workday in accordance with the manufacturer's recommendations, or more
frequently as needed to meet the requirements of the project.

7. The Contractor shall meet the accuracy requirements as detailed in the Standard Specifications.

8. The Contractor shall establish secondary control points at appropriate intervals and at locations along
the length of the project.  These points shall be outside the project limits and/or where work is
performed. These points shall be at intervals not to exceed 1000 feet. The horizontal position of these
points shall be determined by conventional survey traverse and adjustments from the original baseline
control points. The conventional traverse shall meet or exceed the Department's Standards. The
elevation of these control points shall be established using differential leveling from the project
benchmarks, forming a closed loop. A copy of all new control point information including closure
report shall be provided and approved by the Engineer prior to construction activities. The Contractor
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shall be responsible for all errors resulting from their efforts and shall correct deficiencies to the
satisfaction of the Engineer and at no additional cost to the Department.

9. The Contractor shall provide stakes at all alignment control points, at every 500 foot stationing, and
where required for coordination activities involving environmental agencies and utility companies
at the Contractor's expense. Work that is done solely for utility companies and that is beyond the
work performed under item 763501 - Construction   shall follow and be paid for under item 763597
-Utility Construction Engineering. 

10. The Contractor shall at a minimum set hubs at the top of finished grade at all hinge points on the
cross section at 500 foot intervals on the main line and at least 4 cross sections on side roads and
ramps as directed by the engineer or as shown on the plans. Placement of a minimum of 4 control
points outside the limits of disturbance for the excavation of borrow pits, Stormwater Management
Ponds, wetland mitigation sites etc. These control points shall be established using conventional
survey methods for use by the Engineer to check the accuracy of the construction.

11. The Contractor shall preserve all reference points and monuments that are identified and established
by the Engineer for the project. If the Contractor fails to preserve these items the Contractor shall
reestablish them at no additional cost to the Department.

12. The Contractor shall provide control points and conventional grades stakes at critical points such as,
but not limited to, PC's, PT's, superelevation points, and other critical points required for the
construction of drainage and roadway structures.

13. No less than 2 weeks before the scheduled preconstruction meeting, the Contractor shall submit to
the Engineer for review a written machine control grading work plan which shall include the
equipment type, control software manufacturer and version, and proposed location of the local GPS
base station used for broadcasting differential correction data to rover units.

14. The Contractor shall follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards
and Specifications for Using GPS Relative Positioning Techniques" and follow a minimum of
Second Order Class 1, (2-I) classification standards.  

Automated equipment operations have a high reliance on accurate control networks from which to take
measurements, establish positions, and verify locations and features.  Therefore, a strong contract control
network in the field which is the same or is strongly integrated with the project control used during the design
of the contract is essential to the successful use of this technology with the proposed Digital Terrain Model
(DTM).  Consistent and well designed site calibration for all machine control operations (as described below
under Contract Control Plan) are required to ensure the quality of the contract deliverables.  The Contract
Control Plan is intended to document which horizontal and vertical control will be held for these operations.
Continued incorporation of the Base Station(s) as identified in the Contract Control Plan is essential to
maintaining the integrity of positional locations and elevations of features.  The Contract Control Plan shall
be submitted to the Department for review and approval by the Departments Survey Section 3 weeks prior
to the start of any machine control work.   The Contractor shall operate and maintain all elements of the
Machine Grade Control continuously once the operations begin until otherwise approved by the Engineer.

Contract Control Plan:

The Contractor shall develop and submit a Contract Control Plan for all contracts which use Machine Control
Grading. Contract control includes all primary and secondary horizontal and vertical control which will be
used for the construction contract. Upon the Contractor's completion of the initial survey reconnaissance and
control verification, but prior to beginning primary field operations, the Contractor shall submit a Contract

44



Contract No. T201380109.01  

Control Plan document (signed and sealed by the Delaware licensed Land Surveyor or Delaware Professional
Engineer who oversees its preparation) for acceptance by the Engineer, which shall include the following:

  1. A control network diagram of all existing horizontal and vertical control recovered in the field as
contract control.

  2. Include a summary of the calculated closures of the existing control network, and which control has
been determined to have been disturbed or out of tolerance from its original positioning.

  3. An explanation of which horizontal and vertical control points will be held for construction purposes.
If necessary include all adjustments which may have been made to achieve required closures.

  4. An explanation of what horizontal and vertical control (including base stations) was set to accomplish
the required stakeout or automated machine operation. Include how the position of these new control
points was determined. 

  5. Describe the proposed method and technique (technology and quality control) for utilizing the control
to establish the existing and/or proposed feature location and to verify the completed feature location
and/or measured quantity.

  6. A listing of the horizontal and vertical datums to be used and the combined factor to be used to
account for ellipsoidal reduction factor and grid scale factor.

 7. If the Contractor chooses to use machine control as a method of measuring and controlling
excavation, fill, material placement or grading operations as a method of measuring and controlling
excavation, fill, material placement or grading operations, the Contractor Control Plan shall include
the method by which the automated machine guidance system will initially be site calibrated to both
the horizontal and vertical contract control, and shall describe the method and frequency of the
calibration to ensure consistent positional results.

8. Issues with equipment including inconsistent satellite reception of signals to operate the GPS
machine control system will not result in adjustment to the "Basis of Payment" for any construction
items or be justification for granting contract time extension.

Method of Measurement: 

The quantity of Construction Engineering will not be measured.

Basis of Payment: 

Payment will be made at the Lump Sum price bid for the item "Construction Engineering".  The price
bid shall include the cost of furnishing all labor, equipment, instruments, stakes and other material necessary
to satisfactorily complete the work as herein described under this item for all roads and structures that are a
part of the contract.  Adjustment in payment will be made for the deletion or addition of work not shown in
the contract documents.

Monthly payment will be made under this item in proportion to the amount of work done as
determined by the Engineer.

3/27/15
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April 25, 2016 

 
ENVIRONMENTAL REQUIREMENTS 

 
FOR 

State Contract No. T201380109 
Federal Aid No.: N/A 

 
Contract Title: Area 5 Maintenance Yard Improvements 

 
In accordance with the procedural provisions for implementing the National 

Environmental Policy Act of 1969, as amended, the referenced project has been processed 
through the Department’s Environmental Review Procedures and has been classified as a Level 
D/ Class II Action. 

 
Due to the nature of the proposed construction activities, permits are not required for this 

project.  However, the following construction requirements and special provisions have been 
developed to minimize and mitigate impact to the surrounding environs.  These requirements by 
DelDOT not specified within the contract, but listed below, are the responsibility of the 
contractor and are subject to risk of shut down at the contractor’s expense if not followed. 
 
GENERAL REQUIREMENTS: 
 
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 
suitable dumping ground. 

 
2. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands.  Any debris that enters those areas shall be removed immediately. 
 
3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited. 
 

4. The contractor cannot access the area around the existing swale/wooded area south of 
station 3+00 to 4+50. 



 
 

2 
 

 

5. The silt fence adjacent to the existing swale/wooded area south of station 3+00 to 4+50 
cannot be trenched and should be placed using sandbags.   

6. DelDOT Environmental Studies Section (302) 760-2264 must be notified if there are any 
changes to the project methods, footprint, materials, or designs, to allow the Department 
to coordinate with the appropriate resource agencies (COE, DNREC, and SHPO), for 
approval. 

 

 



STATE oF DELAWARE

DEPARTMENT oF TRANSPot,ÍAT,oN
8OO BAY RoAD

P.O. Box 7?8
OovER, DELAWARE 199()3

JENNIFER CoHÀN
SEcRETARY RAILROAD STATEMENT

tr'or

State Con tract No. : T20 1 380 1 09

Federal Aid No.:

Project Title: Area 5 Maintenance Yard lmprovements

The following railrcad compan¡es ma¡nta¡n facilities within the contract limits:

n Amtrak tr Maryland & Delaware

tr CSX tr Norfolk Southern

n Delaware Coast Line n Wilmington & Western

tr East Penn ø None

DOT lnventory No.: No. Trains/Day: Passenger Trains (Y / N):-

ln accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

ø No Railroad involvement.

Railroad Agreement unnecessary but railroad flagging required. The contractor shall

follow requirements stated in the DeIDOT Maintenance of Railroad Traffic ltem in the
Special Provisions. Contractor shall coordinate railroad flagging with DeIDOT's Railroad
Program Manager at (302) 760-2183.

Railroad Agreement required. The necessary railroad agreement, attached, is complete

and fully executed. Railroad related work to be undertaken and completed as required

for proper coordination with physical construction schedules. The Contractor shall

follow requirements stated in the DeIDOT Maintenance of Railroad Traffic ltem in the

Special Provisions. Contractor shall coordinate railroad flagging with DeIDOT's

Railroad Program Manager at (302) 760-2183.

Approved As To Form:

20 April,2016
A.

DeIDOT Railroad Program Manager
DATE

wclough
Sticky Note
Unmarked set by wclough
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380109.01     PROJECT(S): T201380109

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  SITE WORK

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0020|EMBANKMENT               |        150.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0030|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  0040|BASE COURSE, TYPE B      |       9000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401801 BITUMINOUS        |               |                |
  0050|CONCRETE, SUPERPAVE,     |        213.000|                |
      |TYPE C, 160 GYRATIONS PG |TON            |                |
      |64-22 (CARBONATE STONE)  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |401810 BITUMINOUS        |               |                |
  0060|CONCRETE, SUPERPAVE,     |        325.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 64-22                 |               |                |
 -------------------------------------------------------------------------------
      |612003 REINFORCED        |               |                |
  0070|CONCRETE PIPE, 18",      |         76.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |612004 REINFORCED        |               |                |
  0080|CONCRETE PIPE, 21",      |         63.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380109.01     PROJECT(S): T201380109

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |617003 REINFORCED        |               |                |
  0090|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 18"             |EACH           |                |
 -------------------------------------------------------------------------------
      |617004 REINFORCED        |               |                |
  0100|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 21"             |EACH           |                |
 -------------------------------------------------------------------------------
      |712005 RIPRAP, R-4       |               |                |
  0110|                         |         85.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  0120|RIPRAP                   |         81.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0130|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  0140|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  0150|                         |       3675.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |906004 SKIMMER           |               |                |
  0160|DEWATERING DEVICE        |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |908010 TOPSOILING, 6"    |               |                |
  0170|DEPTH                    |      11301.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0180|SEEDING, DRY GROUND      |       2680.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380109.01     PROJECT(S): T201380109

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908015 PERMANENT GRASS   |               |                |
  0190|SEEDING, WET GROUND      |       8620.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0200|BLANKET MULCH            |        567.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  0210|CONSTRUCTION ENTRANCE    |         51.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |910006 OUTLET STRUCTURE  |               |                |
  0220|                         |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |910008 STORMWATER        |               |                |
  0230|MANAGEMENT POND          |       9153.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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Contract No. T201380109.01 

DRUG TESTING AFFIDAVIT

AFFIDAVIT
OF

EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory
drug testing for Employees who work on Large Public Works Contracts funded all or in part with public
funds.

We hereby certify that we have in place or will implement during the entire term of the contract a
Mandatory Drug Testing Program for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:                   ______________________________________

Contractor/Subcontractor Address:                   ________________________________________

                  ________________________________________

                   ________________________________________
 
Authorized Representative (typed or printed):  ________________________________________

Authorized Representative (signature):              ________________________________________

Title:                    ________________________________________

Sworn to and Subscribed before me this _____________ day of ______________________ 20____.

My Commission expires ___________________.   NOTARY PUBLIC __________________________.

THIS PAGE MUST BE SIGNED AND NOTARIZED
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CERTIFICATION
Contract No. T201380109.01  

The undersigned bidder,                                                                                                                                   

whose address is                                                                                                                                               

and telephone number is                                            h ereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to execute in
accordance with such award, a contract with necessary surety bond, of which contract this proposal and said plans
and specifications shall be a part, to provide all necessary machinery, tools, labor and other means of construction,
and to do all the work and to furnish all the materials necessary to perform and complete the said contract within the
time and as required in accordance with the requirements of the Department of Transportation, and at the unit prices
for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item or portion
of the work as may be deemed necessary or expedient.  Any such increase or decrease in the quantity for any item
will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for
the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited as
liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract with
necessary bond, when required, for the performance of said contract with the Department of Transportation, under
the conditions of this proposal, within twenty (20) days after date of official notice of the award of the contract as
provided in the requirement and specifications hereto attached; otherwise said deposit is to be returned to the
undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion,
consultation, communication, or Agreement with any other bidder or with any
competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not
been knowingly disclosed and will not knowingly be disclosed by the bidder, directly or
indirectly, to any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a proposal for the purpose of
restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

                                                                                                                                             
BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
================================================================================
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AFFIRMATION:  

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension or
debarment?

YES          NO          if yes, please explain                                                                                                 

---------------------------------------------------------------------------------------------------------------------------------------------

Sealed and dated this             day of                         in the year of our Lord two thousand                              ( 20       ).

                                                                              
Name of Bidder (Organization)

Corporate
Seal

By:                                                                            
Authorized Signature

Attest                                                                                                                                       
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                     , 20        .
Notary

Seal
                                                                       

Notary
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BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                   

of                                                 in  the County of                                     and State of                                   
 
as Principal, and                                                                 o f                                               in  the County of
 
                                          and State of                            as Surety, legally authorized to do business in the
 
State of Delaware ("State"), are held and firmly bound unto the State in the sum of                                    

                                                        Do llars ($                        ), or             percent not to exceed                    

                                                                                   Dollars ($                        ) of amount of bid on Contract No.
T201380109.01, to be paid to the State for the use and benefit of its Department of Transportation ("DelDOT") for
which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators,
and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into
and execute this Contract as may be required by the terms of this Contract and approved by the DelDOT, this
Contract to be entered into within twenty days after the date of official notice of the award thereof in accordance
with the terms of said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with                               seal and dated this              day of                             in the year of our Lord  
two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

                                                          
                                                                                          

Name of Bidder (Organization)

Corporate
Seal

By:                                                                               
                                                                                          

Authorized Signature

Attest                                                                                                                 
                                                                                                

Title

                                                         
                                                                                           

Name of Surety

Witness:                                                     By:                                                                               
                                                                                           

                                                         
                                                                                            

Title
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